

VALTC MCO Contract
Addendum 4
June 6, 2008

Section	Question	Response
8.12	In Addendum 3, the date for submission of Mandatory Requirements was changed to July 1, 2008. Have any other dates in the timeline changed? Please provide a revised timeline for all the events listed.	<p>The deadline for submission of applications has been moved to July 1, 2008. As a result, the date for receipt of signed contracts has changed from June 20, 2008 to July 25, 2008.</p> <p>At this time, no other deadlines are revised.</p>